



BEAUMONT INDEPENDENT SCHOOL DISTRICT

3395 Harrison Avenue
Beaumont, Texas 77706



2010 BOND PROGRAM - BID TABULATION

Scope of Work	Project	Company	L/MWBE	Issue Date	Bid Closed	Award Date
Phase II Demolition	Regina Howell ES	H & T Construction	L	12/18/2009	12/23/2009	1/22/2009
Erosion Control	Regina Howell ES	Carroll & Blackman	L	12/18/2009	12/23/2009	1/22/2009
Masonry	Regina Howell ES	Bailey-Buchanan	L	12/18/2009	12/23/2009	1/22/2009
Concrete	Regina Howell ES	Consys		12/18/2009	12/23/2009	1/22/2009
Structural Steel	Regina Howell ES	Postel Industries		12/18/2009	12/23/2009	1/22/2009
Metal Trusses	Regina Howell ES	Sentry Building Components		12/18/2009	12/23/2009	1/22/2009
Architectural Woodwork	Regina Howell ES	Quality	L	12/18/2009	12/23/2009	1/22/2009
Metal Roofing & Siding	Regina Howell ES	Roof Top		12/18/2009	12/23/2009	1/22/2009
Modified Roofing	Regina Howell ES	Barnett	W	12/18/2009	12/23/2009	1/22/2009
Metal Doors & Frames	Regina Howell ES	M & D Supply	L	12/18/2009	12/23/2009	1/22/2009
Flush Wood Doors	Regina Howell ES	M & D Supply	L	12/18/2009	12/23/2009	1/22/2009
Overhead Coiling Doors	Regina Howell ES	Overhead Door Co of Beaumont	L	12/18/2009	12/23/2009	1/22/2009
Door Hardware	Regina Howell ES	M & D Supply	L	12/18/2009	12/23/2009	1/22/2009
Glass & Glazing	Regina Howell ES	A-1 Glass	L	12/18/2009	12/23/2009	1/22/2009
Drywall & Ceilings	Regina Howell ES	Kizziah	L	12/18/2009	12/23/2009	1/22/2009
Ceramic Tile	Regina Howell ES	Reeves	L	12/18/2009	12/23/2009	1/22/2009
Athletic Multi-Purpose Flooring	Regina Howell ES	Consolidated	M	12/18/2009	12/23/2009	1/22/2009
Carpet & Resilient Flooring	Regina Howell ES	Custom Flooring	L	12/18/2009	12/23/2009	1/22/2009
Stage Flooring	Regina Howell ES	BRC	L	12/18/2009	12/23/2009	1/22/2009
Visual Display Boards	Regina Howell ES	New Line		12/18/2009	12/23/2009	1/22/2009
Display Cases	Regina Howell ES	New Line		12/18/2009	12/23/2009	1/22/2009
Toilet Partitions	Regina Howell ES	Henley	L	12/18/2009	12/23/2009	1/22/2009
Toilet Accessories	Regina Howell ES	Henley	L	12/18/2009	12/23/2009	1/22/2009
Fire Extinguishers	Regina Howell ES	Lashley		12/18/2009	12/23/2009	1/22/2009
Lockers	Regina Howell ES	Vaughn		12/18/2009	12/23/2009	1/22/2009
Flagpoles	Regina Howell ES	Gardner & Martin		12/18/2009	12/23/2009	1/22/2009
Louvers	Regina Howell ES	Lashley		12/18/2009	12/23/2009	1/22/2009
ID Devices	Regina Howell ES	Lighthouse		12/18/2009	12/23/2009	1/22/2009

Scope of Work	Project	Company	L/MWBE	Issue Date	Bid Closed	Award Date
Canopies	Regina Howell ES	Jones Aluminum	L	12/18/2009	12/23/2009	1/22/2009
Foodservice Equipment	Regina Howell ES	Kommerical Kitchens	L	12/18/2009	12/23/2009	1/22/2009
Stage Equipment	Regina Howell ES	Texas Scenic		12/18/2009	12/23/2009	1/22/2009
Trolley Crane & Jib	Regina Howell ES	Delta		12/18/2009	12/23/2009	1/22/2009
Athletic Equipment	Regina Howell ES	Clark		12/18/2009	12/23/2009	1/22/2009
Scoreboards	Regina Howell ES	Academic Specialities		12/18/2009	12/23/2009	1/22/2009
Electronic Message Sign	Regina Howell ES	Lighthouse		12/18/2009	12/23/2009	1/22/2009
Sitework	Regina Howell ES	H & T Construction	L	12/18/2009	12/23/2009	1/22/2009
Termite Control	Regina Howell ES	Bill Clark	L	12/18/2009	12/23/2009	1/22/2009
Pavement Marking	Regina Howell ES	C & T	L	12/18/2009	12/23/2009	1/22/2009
Fencing	Regina Howell ES	Astro Fence		12/18/2009	12/23/2009	1/22/2009
Landscaping	Regina Howell ES	Landscapes Unlimited		12/18/2009	12/23/2009	1/22/2009
Storm Drainage	Regina Howell ES	H & T Construction	L	12/18/2009	12/23/2009	1/22/2009
Fire Water	Regina Howell ES	Mickey		12/18/2009	12/23/2009	1/22/2009
Sprinkler System	Regina Howell ES	Coastal Sprinkler	L	12/18/2009	12/23/2009	1/22/2009
Plumbing	Regina Howell ES	Plumbing Specialties	L	12/18/2009	12/23/2009	1/22/2009
HVAC	Regina Howell ES	Charlton	L	12/18/2009	12/23/2009	1/22/2009
Civil	Dunbar/Ogden ES	Lazer Construction	M	2/14/2010	2/28/2010	2/4/2010
Underground Utilities	Dunbar/Ogden ES	Tomahawk Construction	M	2/14/2010	2/28/2010	2/4/2010
Steel Erection	Dunbar/Ogden ES	4 City Steel Fabrication	M	2/14/2010	2/28/2010	2/4/2010
Steel Fabrication	Dunbar/Ogden ES	4 City Steel Fabrication	M	2/14/2010	2/28/2010	2/4/2010
Foundation	Dunbar/Ogden ES	Lazer Construction	M	2/14/2010	2/28/2010	2/4/2010
Electrical, Fire Alarm & Lightning	Regina Howell ES	Allied	L	12/18/2009	12/23/2009	1/22/2009
Fixed Seating	Regina Howell ES	Specialty Supply		12/18/2009	12/23/2009	1/22/2009
Civil	Fehl/Price ES	Lazer Construction	M	2/14/2010	2/28/2010	2/4/2010
Underground Utilities	Fehl/Price ES	Tomahawk Construction	M	2/14/2010	2/28/2010	2/4/2010
Steel Erection	Fehl/Price ES	4 City Steel Fabrication	M	2/14/2010	2/28/2010	2/4/2010
Steel Fabrication	Fehl/Price ES	4 City Steel Fabrication	M	2/14/2010	2/28/2010	2/4/2010
Foundation	Fehl/Price ES	Lazer Construction	M	2/14/2010	2/28/2010	2/4/2010
Civil	French/Field ES	Lazer Construction	M	2/14/2010	2/28/2010	2/4/2010
Underground Utilities	French/Field ES	Tomahawk Construction	M	2/14/2010	2/28/2010	2/4/2010
Steel Erection	French/Field ES	4 City Steel Fabrication	M	2/14/2010	2/28/2010	2/4/2010
Steel Fabrication	French/Field ES	4 City Steel Fabrication	M	2/14/2010	2/28/2010	2/4/2010
Foundation	French/Field ES	Lazer Construction	M	2/14/2010	2/28/2010	2/4/2010
Structural Steel	Curtis ES	Postel Industries		1/12/2010	2/4/2010	3/12/2010
Structural Steel	Caldwood ES	Postel Industries		1/12/2010	2/4/2010	3/12/2010
Testing and Balancing	District Wide	Coastal Air Balance		3/1/2010	3/30/2010	5/20/2010

Scope of Work	Project	Company	L/MWBE	Issue Date	Bid Closed	Award Date
Demolition	Caldwood ES	Whitman Construction	L	4/11/2010	5/11/2010	5/20/2010
Drilled Piers	Blanchette ES	Lazer Construction	M	3/1/2010	3/30/2010	5/20/2010
Concrete Structure	Blanchette ES	Lazer Construction	M	3/1/2010	3/30/2010	5/20/2010
Masonry	Blanchette ES	WB & Sons	M	3/1/2010	3/30/2010	5/20/2010
Metals	Blanchette ES	Mirex		3/1/2010	3/30/2010	5/20/2010
Structural Metal	Blanchette ES	Steel Masters		3/1/2010	3/30/2010	5/20/2010
Carpentry	Blanchette ES	ALLCO	L	3/1/2010	3/30/2010	5/20/2010
Architectural Woodwork	Blanchette ES	Quality Case	L	3/1/2010	3/30/2010	5/20/2010
Thermal/Moisture Protection	Blanchette ES	WB & Sons	L/MWBE	3/1/2010	3/30/2010	5/20/2010
Metal Roof and Soffit Panels	Blanchette ES	MCT/Avadek		3/1/2010	3/30/2010	5/20/2010
Modified Roofing	Blanchette ES	Certek	L	3/1/2010	3/30/2010	5/20/2010
Joint Protection	Blanchette ES	WB & Sons	L/MWBE	3/1/2010	3/30/2010	5/20/2010
Hollow Metal Doors and Frames	Blanchette ES	Pearland/TDH Services	L	3/1/2010	3/30/2010	5/20/2010
Laminated Plastic Doors	Blanchette ES	American Door Products		3/1/2010	3/30/2010	5/20/2010
Interior Metal Door Opening Assemblies	Blanchette ES	TRW Modernfold		3/1/2010	3/30/2010	5/20/2010
Overhead Coiling Doors	Blanchette ES	Overhead Door Co		3/1/2010	3/30/2010	5/20/2010
Entrances and Storefronts	Blanchette ES	WB & Sons		3/1/2010	3/30/2010	5/20/2010
Door Hardware	Blanchette ES	American Door Products		3/1/2010	3/30/2010	5/20/2010
Glass & Glazing	Blanchette ES	WB & Sons	L/MWBE	3/1/2010	3/30/2010	5/20/2010
Plaster Assemblies	Blanchette ES	WB & Sons	L/MWBE	3/1/2010	3/30/2010	5/20/2010
Gypsum Board Assemblies	Blanchette ES	WB & Sons	L/MWBE	3/1/2010	3/30/2010	5/20/2010
Tile	Blanchette ES	Ramirez	L	3/1/2010	3/30/2010	5/20/2010
Acoustical Ceilings	Blanchette ES	WB & Sons	L/MWBE	3/1/2010	3/30/2010	5/20/2010
Resilient Tile Flooring	Blanchette ES	Porters Flooring	L	3/1/2010	3/30/2010	5/20/2010
Carpeting	Blanchette ES	Porters Flooring	L	3/1/2010	3/30/2010	5/20/2010
Special Wall Surfacing	Blanchette ES	WB & Sons	L	3/1/2010	3/30/2010	5/20/2010
Absorptive Treatment	Blanchette ES	WB & Sons	L	3/1/2010	3/30/2010	5/20/2010
Painting and Coating	Blanchette ES	WB & Sons	L	3/1/2010	3/30/2010	5/20/2010
Fire Suppression	Blanchette ES	Coastal	L	3/1/2010	3/30/2010	5/20/2010
Plumbing	Blanchette ES	WB & Sons	L	3/1/2010	3/30/2010	5/20/2010
Electrical Systems	Blanchette ES	WB & Sons	L	3/1/2010	3/30/2010	5/20/2010
Fire Alarm	Blanchette ES	Advanced Systems	L	3/1/2010	3/30/2010	5/20/2010

Scope of Work	Project	Company	L/MWBE	Issue Date	Bid Closed	Award Date
Termite Control	Blanchette ES	Bill Clark	L	3/1/2010	3/30/2010	5/20/2010
Porous Flexible Paving	Blanchette ES	ALLCO	L	3/1/2010	3/30/2010	5/20/2010
Concrete Sidewalks	Blanchette ES	Lazer Construction	L/MWBE	3/1/2010	3/30/2010	5/20/2010
Fences and Gates	Blanchette ES	Cardinal Fence	L	3/1/2010	3/30/2010	5/20/2010
Planting	Blanchette ES	Landscapes Unlimited	L	3/1/2010	3/30/2010	5/20/2010
Utilities	Blanchette ES	WB & Sons	L/MWBE	3/1/2010	3/30/2010	5/20/2010
Final Cleaning	Blanchette ES	CBV/Raymond Construction JV	L/MWBE	3/1/2010	3/30/2010	5/20/2010
Interior Renovation	Central HS Phase 2	N & T Construction	L	4/11/2010	5/11/2010	5/20/2010
Classroom Additions	Ozen HS Phase 2	Morganti of Texas	LMWBE	5/16/2010	6/16/2010	6/17/2010
Classroom Additions	Odom MS Phase 1	Morganti of Texas	LMWBE	5/16/2010	6/16/2010	6/17/2010
Mechanical Upgrades	Austin MS Phase 2	JMC Mechanical	L	5/16/2010	6/16/2010	6/17/2010
Interior Upgrades	Marshall MS Phase 2	Lange Brothers	L	5/23/2010	6/23/2010	7/29/2010
Interior Upgrades	Vincent MS Phase 2	Lange Brothers	L	5/23/2010	6/23/2010	7/29/2010
Interior Upgrades	Fletcher ES Phase 2	Lange Brothers	L	5/23/2010	6/23/2010	7/29/2010
Interior Upgrades	Pietzsch-MacArthur ES Phase 2	Lange Brothers	L	5/23/2010	6/23/2010	7/29/2010
Roofing Upgrades	Bingman ES Phase 2	Century Roofing		5/16/2010	6/16/2010	6/17/2010
Roofing Upgrades	Brown Alternative Phase 2	PRC Roofing		5/16/2010	6/16/2010	6/17/2010
Roofing Upgrades	West Brook HS Phase 3	John A Walker Roofing		5/16/2010	6/16/2010	6/17/2010
Roofing Upgrades	Lucas ES Phase 2	Century Roofing		5/16/2010	6/16/2010	6/17/2010
Roofing Upgrades	Central HS Phase 3	PRC Roofing		5/16/2010	6/16/2010	6/17/2010
Roofing Upgrades	Odom MS Phase 3	Gulf Star Roofing and Sheetmetal		5/16/2010	6/16/2010	6/17/2010
Roofing Upgrades	Fletcher ES Phase 3	PRC Roofing		5/16/2010	6/16/2010	6/17/2010
Concrete for Steel Frame	South Park MS	Reliable Concrete Construction		2/9/2010	3/9/2010	3/16/2010
Lightweight Insulating Concrete	South Park MS	MRI		2/9/2010	3/9/2010	3/16/2010
Unit Masonry	South Park MS	WB & Sons	L	2/9/2010	3/9/2010	3/16/2010
Cast Stone	South Park MS	WB & Sons	L	2/9/2010	3/9/2010	3/16/2010
Structural Steel Framing	South Park MS	Steel Masters		2/9/2010	3/9/2010	3/16/2010
Miscellaneous Metals	South Park MS	Architectural Sales, Inc.		2/9/2010	3/9/2010	3/16/2010
Rough Carpentry	South Park MS	ALLCO Inc	L	2/9/2010	3/9/2010	3/16/2010
Finish Carpentry and Millwork	South Park MS	Terril Manufacturing		2/9/2010	3/9/2010	3/16/2010
Damp Proofing Above Grade	South Park MS	WB & Sons	L	2/9/2010	3/9/2010	3/16/2010
Spray on Acoustical Insulation	South Park MS	Diversified Thermal		2/9/2010	3/9/2010	3/16/2010

Scope of Work	Project	Company	L/MWBE	Issue Date	Bid Closed	Award Date
Modified Roofing	South Park MS	Houston Waterproofing		2/9/2010	3/9/2010	3/16/2010
Prefinished Sheet Metal Roofing	South Park MS	Houston Waterproofing		2/9/2010	3/9/2010	3/16/2010
Joint Protection	South Park MS	WB & Sons	L	2/9/2010	3/9/2010	3/16/2010
Hollow Metal Doors and Frames	South Park MS	ALLCO	L	2/9/2010	3/9/2010	3/16/2010
Plastic Laminated Doors	South Park MS	Trace Architectural Specialities	L	2/9/2010	3/9/2010	3/16/2010
Overhead Rolling Grilles	South Park MS	Overhead Door Company of Beaumont, Inc.	L	2/9/2010	3/9/2010	3/16/2010
Sound Retardant Door and Frame Assemblies	South Park MS	Pearland Industries		2/9/2010	3/9/2010	3/16/2010
Insulated Translucent Sandwich Panel Assembly	South Park MS	American Mainline Products, Inc.		2/9/2010	3/9/2010	3/16/2010
Finish Hardware	South Park MS	Trace Architectural Specialities	L	2/9/2010	3/9/2010	3/16/2010
Glazing	South Park MS	Tri-Star Glass, Inc.	L	2/9/2010	3/9/2010	3/16/2010
Gypsum Board Assemblies	South Park MS	A-1 Acoustics, Inc.	L	2/9/2010	3/9/2010	3/16/2010
Lath and Plaster	South Park MS	Worth A D & P, Inc.	L	2/9/2010	3/9/2010	3/16/2010
Ceramic Tile	South Park MS	Reeves Tile & Marble	L	2/9/2010	3/9/2010	3/16/2010
Quarry Tile	South Park MS	Reeves Tile & Marble	L	2/9/2010	3/9/2010	3/16/2010
Acoustical Ceilings	South Park MS	A-1 Acoustics, Inc.	L	2/9/2010	3/9/2010	3/16/2010
Slip Resistant Coating	South Park MS	DecoCrete		2/9/2010	3/9/2010	3/16/2010
Wood Gymnasium Flooring	South Park MS	Newman Sports Flooring		2/9/2010	3/9/2010	3/16/2010
Resilient Tile Flooring	South Park MS	Custom Flooring	L	2/9/2010	3/9/2010	3/16/2010

Scope of Work	Project	Company	L/MWBE	Issue Date	Bid Closed	Award Date
Portland Cement Terrazzo	South Park MS	Terrazzo USA, LLC.		2/9/2010	3/9/2010	3/16/2010
Epoxy Terrazzo	South Park MS	Terrazzo USA, LLC.		2/9/2010	3/9/2010	3/16/2010
Resinous Flooring	South Park MS	Terrazzo USA, LLC.		2/9/2010	3/9/2010	3/16/2010
Carpet	South Park MS	Custom Flooring	L	2/9/2010	3/9/2010	3/16/2010
Acoustical Wall Panels, Fabrics and Diffusers	South Park MS	Perdue Acoustics		2/9/2010	3/9/2010	3/16/2010
Painting and Coating	South Park MS	BRC Painting	L	2/9/2010	3/9/2010	3/16/2010
Miscellaneous Specialties	South Park MS	Henley Construction Specialties		2/9/2010	3/9/2010	3/16/2010
Markerboard and Tackboard	South Park MS	Best-Rite Contract Division		2/9/2010	3/9/2010	3/16/2010
Display Cases	South Park MS	Mountain View Specialties, LLC		2/9/2010	3/9/2010	3/16/2010
Solid Phenolic Toilet Partitions	South Park MS	Knezek Construction		2/9/2010	3/9/2010	3/16/2010
Toilet Room Accessories	South Park MS	Glaze and Associates, Inc.		2/9/2010	3/9/2010	3/16/2010
Fire Extinguishers	South Park MS	Glaze and Associates, Inc.		2/9/2010	3/9/2010	3/16/2010
Metal Lockers and Benches	South Park MS	Academic Specialties		2/9/2010	3/9/2010	3/16/2010
Athletic Lockers	South Park MS	Academic Specialties		2/9/2010	3/9/2010	3/16/2010
Industrial Metal Shelving	South Park MS	Henley Construction Specialties		2/9/2010	3/9/2010	3/16/2010
Aluminum Canopy	South Park MS	East Texas Canopy, Inc.		2/9/2010	3/9/2010	3/16/2010
Flagpoles	South Park MS	Pole Tech		2/9/2010	3/9/2010	3/16/2010
Foodservice Equipment	South Park MS	Kirby Restaurant Equipment & Chemical Supply Co.		2/9/2010	3/9/2010	3/16/2010
Library Shelving	South Park MS	Terril Manufacturing		2/9/2010	3/9/2010	3/16/2010
Gymnasium Equipment	South Park MS	Key Group		2/9/2010	3/9/2010	3/16/2010
Educational Casework	South Park MS	Terril Manufacturing		2/9/2010	3/9/2010	3/16/2010
Laboratory Casework	South Park MS	J & S Equipment		2/9/2010	3/9/2010	3/16/2010

Scope of Work	Project	Company	L/MWBE	Issue Date	Bid Closed	Award Date
Auditorium Seating	South Park MS	Irwin Telescopic Seating Company		2/9/2010	3/9/2010	3/16/2010
Telescoping Bleachers	South Park MS	John F. Clark Company, Inc.		2/9/2010	3/9/2010	3/16/2010
Fire Protection Systems	South Park MS	Coastal Sprinkler		2/9/2010	3/9/2010	3/16/2010
Plumbing	South Park MS	Plumbing Specialties	L	2/9/2010	3/9/2010	3/16/2010
HVAC	South Park MS	A-1 Acoustics, Inc.	L	2/9/2010	3/9/2010	3/16/2010
Electrical	South Park MS	Knost Electric, Inc.	L	2/9/2010	3/9/2010	3/16/2010
Stage Lighting	South Park MS	Texas Scenic		2/9/2010	3/9/2010	3/16/2010
Fire Alarm	South Park MS	Texas Fire & Communications		2/9/2010	3/9/2010	3/16/2010
Earth Moving	South Park MS	ALLCO Inc	L	2/9/2010	3/9/2010	3/16/2010
Drilled and Under Reamed Footings	South Park MS	Reliable Concrete Construction		2/9/2010	3/9/2010	3/16/2010
Soil Treatment	South Park MS	Bill Clark	L	2/9/2010	3/9/2010	3/16/2010
Flexible Paving	South Park MS	Reliable Concrete Construction		2/9/2010	3/9/2010	3/16/2010
Rigid Paving	South Park MS	Reliable Concrete Construction		2/9/2010	3/9/2010	3/16/2010
Fences and Gates	South Park MS	Anchor Group, Inc.		2/9/2010	3/9/2010	3/16/2010
Chain Link Fence and Gates	South Park MS	Anchor Group, Inc.		2/9/2010	3/9/2010	3/16/2010
Turf and Grasses	South Park MS	Garden of Gethsemane	L	2/9/2010	3/9/2010	3/16/2010
Sanitary Utility Sewerage Piping	South Park MS	ALLCO	L	2/9/2010	3/9/2010	3/16/2010
Sanitary Utility Sewerage Structures	South Park MS	Automatic Pump and Equipment	L	2/9/2010	3/9/2010	3/16/2010